Replace Reserved in section 12-4.02C(3)(g) with:
Freeway lane closures must comply with the requirements shown in the following charts:

Chart No. G1
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 EB Post Mile: 0.0-0.569
Closure limits: Upstream of off-ramp to Central Ave to downstream of on-ramp from Central Ave

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon—| 1 [1|1/[1]1 2
Thu

Fri |1 [1]11[1]1

Sat |1 (1111 ]1]2

Sun (1111111 ]]2]2 2

Legend:
1 Provide at least 1 through freeway lane open in the direction of travel.

2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G2
Freeway Lane Requirements

County: Contra Costa

Route/Direction: 80 WB

Post Mile: 0.0-0.608

Closure limits: Upstream of off-ramp to Central Ave to downstream of on-ramp from Central Ave

1 Provide at least 1 through freeway lane open in the direction of travel.
2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon—[{1(1(1/[1 21111
Thu
Fri [1[1[1[1 2|2
Sat [1[1[1[1 212
Sun |11 11]1 21211
Legend:

closure.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G3
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 EB Post Mile: 0.569-1.326
Closure limits: Upstream of off-ramp to Carlson Blvd to downstream of on-ramp from Carlson Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon—| 1 [1|1/[1]1 2
Thu

Fri |1 [1]11[1]1

Sat |1 (1111 ]1|2]2

Sun {11111 1]|2]|]2]2 2

Legend:
1 Provide at least 1 through freeway lane open in the direction of travel.

2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G4
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 WB Post Mile: 0.608-1.35

Closure limits: Upstream of off-ramp to Carlson Blvd to downstream of on-ramp from Carlson Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon—{1 (1 ([1[1]1 2121111
Thu

Fri [1[1 (111 2|2
Sat (1 (11 [(1[1]2]2 2|2
Sun |1 |11 111]|1]2 21211
Legend:

1 Provide at least 1 through freeway lane open in the direction of travel.
2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G5
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 EB Post Mile: 1.326-1.745
Closure limits: Upstream of off-ramp to Potrero Ave to downstream of on-ramp from Cutting Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon—| 1 [1|1/[1]1 2
Thu

Fri |1 [1]11[1]1

Sat |1 (1111 ]1|2]2

Sun {11111 1]|2]|]2]2 2

Legend:
1 Provide at least 1 through freeway lane open in the direction of travel.

2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G6
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 WB Post Mile: 1.35-2.41

Closure limits: Downstream of on-ramp to Barrett Ave to downstream of on-ramp from Potrero Ave

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon—| 1|1 (1]1]1 2121111
Thu

Fri [1]1]1(1]1 2|2
Sat (1|1 |1[1]2]2 2|2
Sun |1 |1 [1]|1[1]2]2 2122
Legend:

1 Provide at least 1 through freeway lane open in the direction of travel.
2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G7
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 EB Post Mile: 1.745-2.402

Closure limits: Upstream of loop on-ramp from Cutting Blvd to downstream of on-ramp from Cutting
Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
Mon—{1|1]11]1]H"1 2
Thu
Fri |1 [1[1]1]1

Sat (1|1 |1 (1]1]|2]2

Sun [1 (11|11 |1]|2]2 2

Legend:
1 Provide at least 1 through freeway lane open in the direction of travel.

2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G8
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 EB Post Mile: 2.402-10.1
Closure limits: Upstream of off-ramp to Macdonald Ave to downstream of on-ramp from SR 4
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

Mon—| 1 [1]|1[1]1 212
Thu
Fri |1 [1]1/[1]1 2
Sat |1 (1 ]1[1]|1]1|2]2 2
Sun (1|11 1]|1[1]|1]2]2 211

Legend:
1 Provide at least 1 through freeway lane open in the direction of travel.

2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Chart No. G9
Freeway Lane Requirements

County: Contra Costa

Route/Direction: 80 WB

Post Mile: 2.41-4.608

Closure limits: Downstream of on-ramp to San Pablo Dam Road to downstream of on-ramp from

Barrett Ave
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon—|1[1]1]|1 21211
Thu
Fri [1[1[1[1 2|2
Sat |1 [1 11 2122
Sun |11 ]1]1 2122

Legend:

1 Provide at least 1 through freeway lane open in the direction of travel.
2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:

closure.

2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.

1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

Contract No. 04-4J3404
26




Chart No. G10
Freeway Lane Requirements

County: Contra Costa Route/Direction: 80 WB Post Mile: 4.068-10.1

Closure limits: Upstream of off-ramp from SR 4 to downstream of on-ramp from San Pablo Dam Rd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon—[{1(1(1/|1 111
Thu

Fri [1[1[1][1 211
Sat (1 (11 [(1[1]2]2 2|2
Sun |1 1|11 1]2]2 2|2
Legend:

1 Provide at least 1 through freeway lane open in the direction of travel.
2 | Provide at least 2 adjacent through freeway lanes open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. The complete closures of on and off ramps are required when they are affected by the shoulder lane

closure.
2. Shoulder lane closure is not allowed while the on and off ramps are used as detour.
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Replace Reserved in section 12-4.02C(3)(i) with:
Comply with the requirements for the complete connector closure shown in the following charts:

Chart No. I
Complete Connector Closure Hours
County: Contra Costa Route/Direction: 80EB Post Mile: 9.95

Closure limits: 80EB off-ramp to SR 4

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon- C
Thu
Fri

c

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:

C | Connector may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Connector cannot be closed while it is being used as detour.
2. See Detour Plan No. 54 for the detour during the closure.
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Chart No. 12
Complete Connector Closure Hours

County: Contra Costa Route/Direction: 80WB Post Mile: 9.573

Closure limits: 80WB on-ramp from SR 4

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon- c|C
Thu
Fri

C

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

C
C C
C

Sun

Legend:

C | Connector may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Connector cannot be closed while it is being used as detour.
2. See Detour Plan No. 53 for the detour during the closure.
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Replace Reserved in section 12-4.02C(3)(j) with:
Comply with the requirements for the complete ramp closure shown in the following charts:

Chart No. J1
Complete Ramp Closure Hours

Route/Direction: 80EB

Post Mile: 0.101

County: Contra Costa

Closure limits: 80EB off-ramp to Central Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23

MonfC|C|C|C|C|C

Thu
Fri

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 1 for the detour during the closure.

Contract No. 04-4J3404
30



Chart No. J2
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80WB

Post Mile: 0.137

Closure limits: 80WB on-ramp from Central Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 2 for the detour during the closure.

Chart No. J3
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 0.349

County: Contra Costa

Closure limits: 80EB on-ramp from Central Ave

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 3 for the detour during the closure.
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Chart No. J4
Complete Ramp Closure Hours
Route/Direction: 80WB Post Mile: 0.39

County: Contra Costa

Closure limits: 80WB off-ramp to Central Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 4 for the detour during the closure.

Chart No. J5
Complete Ramp Closure Hours
Route/Direction: 80EB Post Mile: 0.796

County: Contra Costa

Closure limits: 80EB off-ramp to Carlson Blvd
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu
Fri

Sat
Sun|C|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 5 for the detour during the closure.
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Chart No. J6
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 0.827

County: Contra Costa

Closure limits: 80WB on-ramp from Carlson Blvd

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 6 for the detour during the closure.

Chart No. J7
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 1.125

County: Contra Costa

Closure limits: 80EB on-ramp from Carlson Blvd

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 7 for the detour during the closure.
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Chart No. J8
Complete Ramp Closure Hours

Route/Direction: 80WB

Post Mile: 1.187

County: Contra Costa

Closure limits: 80WB off-ramp to Carlson Blvd
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 8 for the detour during the closure.
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Chart No. J9
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 1.528

Closure limits: 80EB off-ramp to Potrero Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 9 for the detour during the closure.

Chart No. J10
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 1.542

County: Contra Costa

Closure limits: 80WB on-ramp from Potrero Ave

Hour24 1 2 3 4 &5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 10 for the detour during the closure.
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Chart No. J11
Complete Ramp Closure Hours

Route/Direction: 80EB

Post Mile: 1.993

County: Contra Costa

Closure limits: 80EB loop on-ramp from Cutting Blvd
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 11 for the detour during the closure.
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Chart No. J12
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 2.14

Closure limits: 80EB diagonal on-ramp from Cutting Blvd

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 55 for the detour during the closure.

Chart No. J13
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 2.189

County: Contra Costa

Closure limits: 80EB HOV on-ramp from Cutting Blvd

Hour24 1 2 3 4 &5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 12 for the detour during the closure.
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Chart No. J14
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 2.15

County: Contra Costa

Closure limits: 80WB off-ramp to Cutting Blvd

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 13 for the detour during the closure.

Chart No. J15
Complete Ramp Closure Hours
Route/Direction: 80WB Post Mile: 2.191

County: Contra Costa

Closure limits: 80WB HOV off-ramp to Cutting Blvd

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 14 for the detour during the closure.
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Chart No. J16
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 2.558

County: Contra Costa

Closure limits: 80EB loop off-ramp to Macdonald Ave
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 15 for the detour during the closure.
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Comply with the requirements for the ramp lane closure shown in the following chart:

Chart No. J17
Ramp Lane Closure Hours
Route/Direction: 80WB Post Mile: 2.716

County: Contra Costa

Closure limits: 80WB on-ramp from Barrett Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon| 1 (1 ]|1]1][1 111
Thu

Frif1|11]1[1]1 111
Sat|1 ({1111 111
Sunf1 11111 111

Legend:
1 | Provide at least 1 ramp lane, not less than 11 feet in width, open in the direction of travel.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
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Comply with the requirements for the complete ramp closure shown in the following charts:

Chart No. J18
Complete Ramp Closure Hours

Route/Direction: 80EB

Post Mile: 2.752

County: Contra Costa

Closure limits: 80EB off-ramp to San Pablo Ave
5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Hour24 1 2 3 4
MonfC|C|C|C|C|C]|C

Thu
FifC|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 16 for the detour during the closure.
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Chart No. J19
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 3.058

Closure limits: 80EB on-ramp from San Pablo Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 17 for the detour during the closure.

Chart No. J20
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 2.716

County: Contra Costa

Closure limits: 80WB on-ramp from Barrett Ave

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 18 for the detour during the closure.
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Chart No. J21
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80WB

Post Mile: 2.833

Closure limits: 80WB off-ramp to Barrett Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
c|C

MonfC|C|C|C|C

Thu
Fri|C|C|C|C]|C c|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 19 for the detour during the closure.

Chart No. J22
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 3.268

County: Contra Costa

Closure limits: 80EB off-ramp to Solano Ave
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C]|C

Thu
Fri

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 20 for the detour during the closure.
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Chart No. J23
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 3.331

County: Contra Costa

Closure limits: 80WB on-ramp from Solano Ave

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
c|C

MonfC|C|C|C|C

Thu
FifC|C|C|C]|C c|C

SatfC|C|C|C|C|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 21 for the detour during the closure.

Chart No. J24
Complete Ramp Closure Hours
Route/Direction: 80WB Post Mile: 3.928

County: Contra Costa

Closure limits: 80WB off-ramp to McBryde Ave

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
c|C

MonfC|C|[C|C]|C

Thu
Fri c|Cc|cCc|C C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 22 for the detour during the closure.
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Chart No. J25
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 4.182

County: Contra Costa

Closure limits: 80EB off-ramp to San Pablo Dam Rd
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C|C

Thu
FrifC|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 23 for the detour during the closure.
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Chart No. J26
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80WB

Post Mile: 4.224

Closure limits: 80WB on-ramp from San Pablo Dam Rd

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
c|C

MonfC|C|[C|C]|C

Thu
FrifC|C|C|C|C|C C

SatfC|C|C|C|C]|C]|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 24 for the detour during the closure.

Chart No. J27
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 4.477

County: Contra Costa

Closure limits: 80WB off-ramp to San Pablo Dam Rd

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri

Sat

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 25 for the detour during the closure.
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Chart No. J28
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 4.583

County: Contra Costa

Closure limits: 80EB on-ramp from San Pablo Dam Rd
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 26 for the detour during the closure.
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Chart No. J29
Complete Ramp Closure Hours

Post Mile: 5.148

County: Contra Costa Route/Direction: 80EB

Closure limits: 80EB off-ramp to El Portal Dr

Hour24 1 2 3 4 5 6 7

8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C|C

Thu

Fri|C|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 27 for the detour during the closure.

Chart No. J30
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB Post Mile: 5.442

Closure limits: 80EB on-ramp from El Portal Dr

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu

Fri

Sat|C|C|C|C|C|C C
C

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 28 for the detour during the closure.
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Chart No. J31
Complete Ramp Closure Hours
Route/Direction: 80WB Post Mile: 5.449

County: Contra Costa

Closure limits: 80WB off-ramp to EI Portal Dr

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 29 for the detour during the closure.

Chart No. J32
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 4.747

County: Contra Costa

Closure limits: 80WB on-ramp from EI Portal Dr

Hour24 1 2 3 4 &5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
c|C

MonfC|C|C|C]|C

Thu
Fri c|Cc|cCc]|C C

Sat
Sun|C|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 30 for the detour during the closure.
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Chart No. J33
Complete Ramp Closure Hours

Route/Direction: 80EB

Post Mile: 5.768

County: Contra Costa

Closure limits: 80EB off-ramp to Hilltop Dr
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 31 for the detour during the closure.
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Chart No. J34
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 5.95

Closure limits: 80EB on-ramp from Hilltop Dr

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 32 for the detour during the closure.

Chart No. J35
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 6.147

County: Contra Costa

Closure limits: 80EB loop on-ramp from Hilltop Dr
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C

Thu

Fri
Sat|C|C|C|C|C]|C C
C

SunfC|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 33 for the detour during the closure.
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Chart No. J36
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80WB

Post Mile: 5.824

Closure limits: 80WB on-ramp from Hilltop Dr

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

SatfC|C|C|C|C]|C]|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 34 for the detour during the closure.

Chart No. J37
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 5.449

County: Contra Costa

Closure limits: 80WB off-ramp to Hilltop Dr

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
Fri c|Cc|cCc|C C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 35 for the detour during the closure.
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Chart No. J38
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 6.022

County: Contra Costa

Closure limits: 80WB loop on-ramp from Hilltop Dr

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
c|C

MonfC|C|C|C|C

Thu
Fri|C|C|C|C]|C c|C

Satf|C|C|C|C|C|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 36 for the detour during the closure.

Chart No. J39
Complete Ramp Closure Hours
Route/Direction: 80WB Post Mile: 6.494

County: Contra Costa

Closure limits: 80WB HOV on-ramp from Richmond Pkwy

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
Fri c|Cc|cCc|C C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 37 for the detour during the closure.
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Chart No. J40
Complete Ramp Closure Hours

Route/Direction: 80EB

Post Mile: 6.568

County: Contra Costa

Closure limits: 80EB HOV off-ramp to Richmond Pkwy
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
MonfC|C|C|C|C|C]|C
Thu
Fri|C|C|C|C|C|C|C
Sat
Sun| C
Legend:

C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 38 for the detour during the closure.
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Chart No. J41
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 6.57

Closure limits: 80EB off-ramp to Richmond Pkwy
8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Hour24 1 2 3 4 5 6 7
MonfC|C|C|C|C|C|C

Thu
FrifC|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 39 for the detour during the closure.

Chart No. J42
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 6.69

County: Contra Costa

Closure limits: 80WB on-ramp from Richmond Pkwy

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
c|C

MonfC|C|C|C|C

Thu
Fri c|C]|C c|C

SatfC|C|C|C|C|C]|C
SunfC|C|C|C|C|C|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 40 for the detour during the closure.
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Chart No. J43
Complete Ramp Closure Hours
Route/Direction: 80EB Post Mile: 6.73

County: Contra Costa

Closure limits: 80EB on-ramp from Richmond Pkwy

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

SatfC|C|C|C|C]|C]|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 41 for the detour during the closure.

Chart No. J44
Complete Ramp Closure Hours
Route/Direction: 80EB Post Mile: 6.975

County: Contra Costa

Closure limits: 80EB loop on-ramp from Richmond Pkwy

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
Fri c|Cc|cCc|C C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 42 for the detour during the closure.
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Chart No. J45
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 6.856

County: Contra Costa

Closure limits: 80WB off-ramp to Richmond Pkwy
5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
c|c|C

Hour24 1 2 3 4
MonfC|C|C|C

Thu
FrifC|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 43 for the detour during the closure.
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Chart No. J46
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 7.377

Closure limits: 80EB off-ramp to Appian Way
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C|C

Thu
FrifC|C|C|C|C|C]|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 44 for the detour during the closure.

Chart No. J47
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 7.453

County: Contra Costa

Closure limits: 80WB on-ramp from Appian Way

Hour24 1 2 3 4 &5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
Fri c|Cc|cCc|C C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 45 for the detour during the closure.
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Chart No. J48
Complete Ramp Closure Hours

Route/Direction: 80EB Post Mile: 7.574

County: Contra Costa

Closure limits: 80EB on-ramp from Appian Way
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 46 for the detour during the closure.
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Chart No. J49
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 7.733

Closure limits: 80EB loop on-ramp from Appian Way

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

SatfC|C|C|C|C]|C]|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 47 for the detour during the closure.

Chart No. J50
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 7.78

County: Contra Costa

Closure limits: 80WB off-ramp to Appian Way

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
Fri c|Cc|cCc|C C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 48 for the detour during the closure.
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Chart No. J51
Complete Ramp Closure Hours

County: Contra Costa Route/Direction: 80EB

Post Mile: 8.323

Closure limits: 80EB off-ramp to Pinole Valley Rd

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C C

SatfC|C|C|C|C|C]|C

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 49 for the detour during the closure.

Chart No. J52
Complete Ramp Closure Hours

Route/Direction: 80WB Post Mile: 8.397

County: Contra Costa

Closure limits: 80WB on-ramp from Pinole Valley Rd

Hour24 1 2 3 4 65 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
c|C

MonfC|C|C|C]|C

Thu
Fri c|C]|C c|C

Sat
Sun|C|C|C|C|C|C]|C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 50 for the detour during the closure.
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Chart No. J53
Complete Ramp Closure Hours

Route/Direction: 80EB

Post Mile: 8.716

County: Contra Costa

Closure limits: 80EB on-ramp from Pinole Valley Rd
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

MonfC|C|C|C|C|C C

Thu
FrifC|C|C|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 51 for the detour during the closure.
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Chart No. J54
Complete Ramp Closure Hours

Route/Direction: 80WB

Post Mile: 8.777

County: Contra Costa

Closure limits: 80WB off-ramp to Pinole Valley Rd
Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
C

MonfC|C|C|C|C|C

Thu
FrifC|C|C|C|C|C

Sat

Sun| C

Legend:
C | Ramp may be closed completely.

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS:
1. Ramp cannot be closed while it is being used as detour.

2. See Detour Plan No. 52 for the detour during the closure.

AAAAAAAAAAAAAAAAAAAAAAAAAAAANAAAAAAAAANAAAANAN

13 WATER POLLUTION CONTROL

Add to the end of section 13-3.01A:

This project's risk level is 2.

Add between the 4th and 5th paragraphs of section 13-3.01C(2)(a):
The San Francisco Bay (Region-2) RWQCB

Add between the 1st and 2nd paragraph of section 13-10.03E:

The fence must be Type 1.

AAAAAAAAAANAAANAAAAAANAAAAANAAAANAAANAAANAAAAANAAANAANAN
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